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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $70,460.00 $70,460.00  
 BEAVER CREEK BRIDGE PROJECT CONSTRUCTION 

FFP 
Provide all supplies, services, and labor necessary to complete Beaver Creek Bridge 
Project Construction at Helena Ranger District in Helena, Montana in accordance 
with the incorporated Statement of Work, Specifications, Drawings, and Wagerates. 
 
Partial payments are authorized - submit invoices to the address in Block 15 of the 
DD Form 1155. 
 
Notice to Proceed will be granted to the awarded Contractor upon receipt of 
payment bond for 100% of the awarded contract amount. 
 
Award is to be made pursuant to the Small Business Competitiveness 
Demonstration Program. 
 
PURCHASE REQUEST NUMBER: W68MD9-3323-5779 
  

 

   
  
 
 NET AMT $70,460.00 
 
 ACRN AA Funded Amount  $70,460.00 

               
FOB:  Destination 
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SCHEDULE 

Method  
Item Description   Meas Unit Quantity  Unit Cost Cost 
  
 
175(06) Staking Major Structures, 
 Type Bridge, Precision A  AQ EA 1  2200.00   2200.00  
 
202(05) Removal of Existing 

Timber Bridge   LSQ LS 1  1820.00   1820.00  
 
203(11) Embankment, Placement 

Method 3   DQ CY 404  6.75   1227.00  
 
204(05) Straw/Hay Bales   AQ EA 30  6.50   195.00  
 
204(19) Soil Erosion & 

Pollution Control   LSQ LS 1  1000.00   1000.00  
 
206(07) Structural Excavation  LSQ LS 1  1900.00   1900.00  
 
251(01) Placed Riprap, Class 5 

 Method A   DQ CY 150  19.00   2850.00  
 
260(01) Geocell Abutment Stabilization 
 6" Depth   DQ SY 43  64.00   2752.00  
 
304(10) Crushed Aggregate,  

Type Surfacing Grading G 
Compaction B   AQ CY 65  41.00   2665.00  

 
552(01) Structural Concrete 

Class A(AE)   DQ CY 11  414.00   4554.00  
 
554(03) Reinforcing Steel   LSQ LS 1  220.00   220.00  
 
560(01) Bridge Superstructure  LSQ LS 1  34,755.00 34,755.00  
 
601(01) Mobilization 
 (Including Temp Bypass Bridge) LSQ LS 1  11,110.00 11,110.00  
 
633(01) Wood Posts    AQ LF 32  6.00   192.00  
 
633(17) Object Markers   AQ EA 4  80.00   320.00  
 
637(01) Hydraulic Excavator With Thumb  
 Minimum 150 Flywheel HP AQ HR 16  75.00   1200.00 
       
 
Total Construction Costs     =    $70,460.00 LS 
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

SECTION 01000 
STATEMENT OF WORK 

BEAVER CREEK BRIDGE - 138-11.0 
HELENA RANGER DISTRICT 

HELENA, MONTANA 
(LEWIS & CLARK COUNTY) 

 
12 DECEMBER 2003 

 
 
A. DESCRIPTION OF WORK:  This project is for the removal and replacement of the existing treated timber bridge 

over Beaver Creek.  The superstructure for the replacement bridge is to be a Glu-Lam deck on steel or wood 
stringers on a concrete grade beam substructure with geocell abutment stabilization.  The work includes but is 
not limited to removal and disposal of an existing treated timber bridge, excavation, riprap, construction approach 
roadways, foundations, installation and removal of a temporary bridge, the bridge superstructure and all other 
incidental items necessary to complete the project in accordance with the plans and specifications.  During 
construction, a temporary bypass bridge will be required to maintain traffic in the location designated on the plan 
and profile sheet.  Work within the stream channel will not be allowed to begin prior to July 1, and must be 
completed prior to October 10, 2004.  The project is located approximately 11 miles Northwest of Hauser Dam in 
the Helena National Forest in Section 27, Township 13 North, Range 1 West, Lewis and Clark County, Montana.   

 
B. DRAWINGS & SPECIFICATIONS 
 

Title Sheet 
Sheet 1 of 11 - PLAN & PROFILE 
Sheet 2 of 11 - GENERAL LAYOUT 
Sheet 3 of 11 - ABUTMENT DETAILS 
Sheet 4 of 11 - TYPICAL SECTION & ESTIAMTED QUANTITIES 
Sheet 5 of 11 - STEEL / TIMBER STRUCTURE DETAILS 
Sheet 6 of 11 - TIMBER ALTERNATIVE TYPICAL SECTION & EST. QUANTITY 
Sheet 7 of 11 - TIMBER ALTERNATIVE STEEL STRUCTURE DETAIL 
Sheet 8 of 11 - CURB DETAILS 
Sheet 9 of 11 - FIELD SPLICE DETIALS 
Sheet 10 of 11 - ROAD X-SECTION DETAILS 
Sheet 11 of 11 - BORROW SITE DETAIL 
Special Project Specification – 96 SPS 101- Abbreviations, Acronyms, & Terms  
Special Project Specification – 96 SPS 102 - Definitions 
Special Project Specification – 96 SPS 103 - Intent of Contract 
Special Project Specification – 96 SPS 104 - Maintenance of Traffic 
Special Project Specification – 96 SPS 105 - Control of Materials  
Special Project Specification – 96 SPS 106 - Measurement & Payment 
Special Project Specification – 96 SPS 160 - Quality Control & Quantity Measurement 
Special Project Specification – 96 SPS 175 - Construction Staking 
Special Project Specification – 96 SPS 204 - Soil Erosion & Water Pollution Control  
Special Project Specification – 96 SPS 206 - Structural Excavation for Major Structures 
Special Project Specification – 96 SPS 251 - Riprap 
Special Project Specification – 96 SPS 260 - Geocell Abutment Stabilization 
Special Project Specification – 96 SPS 552 - Structural Concrete 
Special Project Specification – 96 SPS 555 - Steel Structures 
Special Project Specification – 96 SPS 557 - Timber Structure 
Special Project Specification – 96 SPS 560 - Bridge Superstructure 



 

 

Special Project Specification – 96 SPS 601 - Mobilization  
Special Project Specification – 96 SPS 637 - Equipment Rental 
Special Project Specification – 96 SPS 703 - Aggregate 
Special Project Specification – 96 SPS 726 - Geocell  

 
1. “Forest Service Specifications for Construction of Roads & Bridges, Revised August, 1996, EM-7720-100” 

are included in this solicitation by reference.  The requirements contained in these specifications are hereby 
made part of this solicitation and any resultant contract. Measurement and payment for all work in this 
contract will be paid for in Imperial (English) units, ie., pay units in the Schedule of Items are Imperial, 
converted from the corresponding Metric Pay Units in the Specifications.  Also see Section 106 Special 
Project Specification. 

 
2. The publication “Forest Service Specifications for Construction of Roads & Bridges, Revised August, 1996, 

EM-7720-100” is available for purchase from the Superintendent of Documents, US Government Printing 
Office (GPO), Washington, DC 20402-9328; they are also available on the internet: http://www.gpo.gov.  The 
GPO stock number is ISBN 0-16-048801-X.  Call (202) 512-1800 for pricing and orders.  

 
 
C. CONSTRUCTION PHASING AND RESTRICTIONS  
 

1. The following phasing and restriction related issues might affect the work. 
 

a. The Contractor shall observe all local, state, and federal regulations while performing this contract.  All 
construction shall meet or exceed applicable industry standards.  

 
b. The contractor shall be responsible for obtaining any permits, approvals, or licenses (not provided by 

the Government) required to perform the work.  
 

c. U.S. Army Corps of Engineers, Safety and Health Requirements Manual, EM 385-1-1 shall be 
considered a part of this contract and will be enforced as such.  A site-specific safety plan shall be 
submitted for approval prior to the beginning of construction. 

 
d. The contractor shall attend a pre-construction meeting presided by the C.O.E. Project Lead prior to 

commencing construction activities.  The contractor shall contact the C.O.E. Project Lead within 5-days 
of issuance of contract NTP to establish a date and time for the pre-work meeting.  The contractor shall 
indicate the start and finish date for each item at the pre-construction meeting. 

 
D. CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS  
 

1. A staging area shall be provided for the contractor as directed by the Project Lead. 
 

2. Work shall be performed between the hours of 7:00 AM and 5:30 PM Monday through Friday unless the 
Project Lead approves an alternate work schedule. 

 
3. The Contractor is responsible for security of his own property and security of government property when 

construction activities affect existing security measures. 
 

4. Government Furnished Materials - Riprap and borrow source for Embankment (see Special Project 
Specification No. 105). 

 
E. SUBMITTALS 
 

As required in the Statement of Work and Special Project Specifications. 
 



 

 

F. CONTRACT COMPLETION REQUIREMENTS 
 

N/A 
 
G. PERFORMANCE PERIOD 
 

The Contractor shall be required to commence work under this contract within 10 calendar days after the date the 
Contractor receives the notice to proceed and complete all work under this contract, including final cleanup of 
the premises, within 106 calendar days after the Notice to Proceed.  Actual fieldwork must be completed within 
one field season within the time frame of July 1 to October 15 and the new bridge must be in operation by 
October 15, 2004.  

 
 
H. POINTS OF CONTACT – POST AWARD 
 

Send all correspondence to: 
 
U.S. Army Corps of Engineers 
Small Projects Office 
ATTN: Nilo Bonifacio 
PO Box 92146 
Tillicum, WA  98429 – 0146 
 
Project lead 
 
Kurt A. Anderson, P.E. 
Office  (406) 541-4845 
Cell (406) 370-6938  
 
Quality Assurance Representative 
 
Terry Hoffman 
Office  (406) 541-4845 
 
Others to be determined 

 
POSTSCRIPT:  
 
ADDITIONAL INFORMATION: 
Suppliers of treated timber products are Permapost, Timberworks, and McCormick.  AISC Certified plants are Allied 
(Lewistown MT), Midwest Industries (Bozeman MT), Selway (Stevensville MT), Rosco Steel (Billings & Missoula 
MT).   Kadrmas Lee & Jackson (Helena MT), completed the original survey, contact is Mike Wagner, 406-449-7764. 
 
A temporary bridge is available for contractor use.  The temporary bridge is located at Rimini, approximately 50 miles 
from the Beaver Creek site.  Bridge sills are located at the Helena District Office.  Awarded Contractor will be 
responsible for temporary bridge and sill transportation, as well as the assembly of the temporary bridge on the sills 
at the project site.. 
At the project's completion, the temporary bridge must be disassembled and returned, with the sills, to the Helena 
District Office 



 

 

 
 
 
 
SPS 101 
SECTION 101 - ABBREVIATIONS, ACRONYMS, & TERMS 
 
101.01  Terms, Organizations, & Standards. 
 

(a) Acronyms.  Add: 
 
BMP  Best Management Practice 
EPA  Environmental Protection Association 
FPL  Forest Products Laboratory 
SSPC  Steel Structures Painting Council 
WCLIB  West Coast Lumber Inspection Bureau 
WWPA  Western Wood Products Association 
USN  United States Navy 
LSQ  Lump Sum Quantity 

 
 
SPS 102 
SECTION 102 – DEFINITIONS 
 
 Add the following: 
 
Noxious Weeds or Weeds.  Any exotic plant species established or that may be introduced in the State which may 
render land unfit for agriculture, forestry, livestock, wildlife , or other beneficial uses and which is designated by the 
State’s Department of Agriculture, or by the County’s weed management district, or by other appropriate agencies 
having jurisdiction, or as listed on the current “All States Noxious Weed List.” 
 
Shop Drawings.  Incidental design sheets and/or drawings which the Contractor is required to submit to the 
Government.  Shop drawings shall conform to the contract requirements, but they are not part of the contract 
drawings.  They may be drawings, diagrams, schedules, performance charts, brochures, and similar data prepared by 
the Contractor, subcontractor, manufacturer, suppliers, or distributors that illustrate how specific portions of the 
work are to be fabricated or installed. 
 
Weed Management District.  A weed management district is any area of land identified for the purpose of weed 
management or control.  Such an identified land area may be, but is not limited to, one of the following:  a project or 
job site, a County, two or more Counties, or a National Forest. 
 
 
SPS 103 
SECTION 103 – INTENT OF CONTRACT 

 
Add the following: 
This project is for the removal and replacement of the existing treated timber bridge over Beaver Creek.  The 
superstructure for the replacement bridge is to be a Glu-Lam deck on steel or wood stringers on a concrete 
grade beam substructure with geocell abutment stabilization.  The project is located approximately 11 miles 
Northwest of Hauser Dam in the Helena National Forest in Section 27, Township 13 North, Range 1 West, 
Lewis and Clark County, Montana.   
 
During construction, a temporary bypass bridge will be required to maintain traffic in the location 
designated on the plan and profile sheet. 



 

 

 
Work within the stream channel will not be allowed to begin prior to July 1, and must be completed prior to 
October 10 of the year designated by the Government.   
 
The work includes but is not limited to removal and disposal of an existing treated timber bridge, excavation, 
riprap, construction approach roadways, foundations, installation and removal of a temporary bridge, the 
bridge superstructure and all other incidental items necessary to complete the project in accordance with the 
plans and specifications. 

 
 
SPS 104 
SECTION 104 – MAINTENANCE OF TRAFFIC 
 
104.01 Roads to Be Constructed 
 

Delete the last two paragraphs of this subsection and add the following: 
 
“The Contractor shall be responsible for the safe passage of normal use traffic (passenger cars, RV’s, horse 
trailers) through the construction site during construction and outside work hours.”  The Contractor will 
install a detour and temporary bypass bridge to allow public access through the project site during 
construction.  Contractor will not be permitted to operate equipment in the stream as a means of access for 
equipment and materials.  The temporary bypass bridge installed by the contractor must meet the following 
requirements: 
 
a. Temporary bypass bridge shall meet AASHTO “Standard Specification for Highway Bridge,” 16th 

Edition, with all current interim specifications and the following criteria: 
 

(1) Design Live Load: HS20 Loading or greater 
(2) Current load ratings: Adequate to carry all Montana State Highway legal loads 
(3) Traffic:   Single Lane; 14-foot curb-to-curb width. 
(4) Railing   15-inch-high curbs (no approach rail).  
(5) Span   Temporary bridge location will determine span required to 

keep approach road embankment out of the stream channel (Estimated 
at 28’ min.). 

(1) Clear Height  Maintain 2 ft. clear height from bottom of bridge to water 
surface at time of construction. 

 
No railroad flat cars will be permitted for use as the temporary bypass bridge.  The Helena NF has a portable 
bridge meeting the above requirements that will be made available at the Contractor’s request.  The bridge is 
a 28 foot, glu-lam slab panel bridge (4 panels, 4-ft wide each, total bridge weight approximately 30,000 lbs).  
The bridge is currently in place at a site near Rimini, MT.  Contractor will be required to disassemble, haul 
and install to Beaver Creek.  Sills for the bridge are located at the Helena District Office.  Once the temporary 
bypass bridge is no longer needed, the Contractor must remove and return the bridge to the Helena District 
Office.   
 
Temporary bypass bridge to be installed and left in place only during period of July 1 through October 10 of 
the year designated by Government. 
Contractor shall be responsible for construction and maintenance of temporary bypass bridge and approach 
roads to safely pass public traffic through road No. 138.  Contractor shall prevent sediment from being 
introduced into Beaver Creek during construction and maintenance of approach roads for the temporary 
bridge.  No excavation will be allowed for placement of the temporary bridge due to utility line in the area 
(Shown on attached Plan and Profile  Drawing 1). 
Temporary bridge location shall be approved by Project Lead.   



 

 

Contractor shall be responsible for removal of temporary bypass bridge, approach roads and restoration of 
the site. 
 
Borrow material for construction of temporary bridge and road base course will be obtained from within road 
No. 138 approximately 2.25 miles Southwest of the bridge location as shown on attached site map and 
approved by the Government.  Borrow material will be extracted according to detail in attached drawing 11.  
All borrow material must be extracted within a single 5-day workweek (no weekends).  Fill may be stockpiled 
near bridge site as approved by Project Lead. 
 
A maximum traffic delay of one (1) hour will be allowed during borrow extraction.  Traffic delay periods begin 
when the first traffic vehicle arrives at the closure site.  This traffic delay period is the maximum delay traffic 
should experience within the entire construction area. 
 
Contractor is responsible for installing and maintaining all necessary signing.  Signing shall be in 
conformance with Manual on Uniform Traffic Control Devices (MUTCD).  Contractor shall submit a traffic 
control and sign plan to Project Lead for approval.   

 
Payment 

 
104.03 Basis  
 
“Payment for any work described under this section shall be paid for under item 601 (01)  “Mobilization” 

 
 
 
SPS 105 
SECTION 105-CONTROL OF MATERIALS 
 
105.06 Material Sources 
 

Under (a) Designated Sources, Add the following after the first sentence of the second paragraph.   
 

Riprap Source – Government Furnished – A material source for riprap has been 
designated approximately 2.5 miles Southwest of the Beaver Creek #3 Bridge as 
shown on attached site map.     

  
Under (b) Contractor-Furnished Sources add the following: 
 

Prior to any pit development or use of materials, the pit site shall be approved by the engineer that 
the pit site is free of noxious weed as listed on the “All States Noxious Weeds List.” 

 
 
SPS 106 
SECTION 106 – MEASUREMENT & PAYMENT 
 
106.03 Units of Measurement 
 
 Delete this subsection and add the following: 
 

“Forest Service Specifications for Construction of Roads and Bridges (Revised August 1996) are based on 
Modern Metric units of measurement.  The dimensions and units of measure SHOWN ON THE DRAWINGS 
and used to develop SPECIAL PROJECT SPECIFICATIONS for this contract, utilize U.S. Standard English 
units of measure.  All measurements referenced in the August 1996 Forest Service Standard Specifications 
(EM-7720-100) shall be converted to U.S. Standard English units of measure.  Appendix A – Engineering 



 

 

Conversion Factors and Appendix B – SI (Modern Metric) Conversion Factors, are included on pages 611 – 
614 of the Standard Specification Appendices to assist with any required conversions. 

 
Work required by the contract will be paid based on PAY UNIT (U.S. Standard English measure) as 
DESIGNATED IN THE SCHEDULE OF ITEMS. 

 
Under each Specification Section with PAY ITEMS of work DESIGNATED IN THE SCHEDULE OF ITEMS 
for measurement and payment under this contract, the last subsection “Payment – Basis,” shall have the 
following format: 

 
Pay Item –  Numbering system and work description to remain the same. 

 
Pay Unit –  Pay unit(s) DESIGNATED IN THE SCHEDULE OF ITEMS have been changed 

from metric to the corresponding unit of U.S. Standard English measure. 
 

Payment will be by units defined and determined according to U.S. Standard English measure and by the 
following: 

 
(a) Cubic Yard in Place.  Measure solid volumes by the average end area method 
      as follows: 

 
(1) Measure cross sections of the original ground and use with design or staked templates, or take 

other comparable measurements to determine the end area.  Do not measure work outside of the 
established lines or slopes. 

 
(2) If any portion of the work is acceptable, but is not completed to the established line and slopes, 

remeasure cross sections or comparable measurements of that portion of the work.  Deduct any 
quantity outside the designated or staked limits.  Use these measurements to calculate new end 
areas. 

   
(3) Compute the quantity using the average end areas multiplied by the horizontal distance along a 

centerline or reference line between the end areas.  Deduct any quantity outside the designed or 
staked limits. 

 
 

Where it is impractical to measure material by the average end area method, other approved methods 
involving three-dimensional measurements may be used. 

 
Measure liquid volumes in accordance with SPS Subsection 106.03(h). 

 
(b) Cubic Yard in the Hauling Vehicle.  Measure the cubic yard volume in the hauling vehicle using three-

dimensional measurements at the point of delivery.  Use vehicles bearing a legible identification mark with 
the body shaped so the actual contents may be readily and accurately determined.  Before use, mutually 
agree in writing upon the volume of material to be hauled by each vehicle.  Vehicles carrying less than 
agreed volume may be rejected or accepted at the reduced volume. 

 
Level selected loads.  If leveling reveals that the vehicle was hauling less than the approved volume, reduce 
the quantity of all material received since the last leveled load by the same ratio as the ratio of the current 
leveled load volume to the agreed volume.  Payment will not be made for material in excess of the agreed 
volume. 

 
Material measured in the hauling vehicle may be weighed and converted to cubic yards for payment 
purpose if the conversion factors are mutually agreed to in writing. 

 



 

 

Compute measurement using measurements of material in the hauling vehicles at the point of delivery.  Load 
vehicles to at least their water-level capacity.  Leveling of the loads may be required when vehicles arrive at 
the delivery point. 
 

(c) Cubic Yard Mile.  A combination of linear and volumetric measurement meaning the movement of a cubic 
yard of material one (1) mile. 

 
(d) Hour.  Measurement will be for the actual number of hours ordered and performed by the Contractor. 

 
(e) Each.  One complete unit, which may consist of one or more parts. 

 
(f) Lump Sum.  Do not measure directly.  The bid amount is complete payment for all work described in the 

contract and necessary to complete the work for that item. 
(g) MFBM.  One thousand feet board measure based on nominal widths, thickness, and extreme usable length 

of each piece of lumber or timber actually incorporated in the job.  For glued laminate timber, 1,000 board 
feet based on actual width, thickness, and length of each piece actually incorporated in the job. 

 
(h) Gallon.  The quantity may be measured by any of the following methods: 

 
a. Measured volume container. 
b. Metered volume.  Use an approved metering system. 
c. Commercially packaged volumes. 

 
(i) Station.  One hundred linear feet measured horizontally. 
 
(j) Station Yard.  Measure on a plane parallel to the surface being measured or horizontal. 

 
(k) Square Yard.  Measure on a plane parallel to the surface being measured or horizontal. 

 
(l) Thousand Gallons Mile.  A combination of linear and volumetric measurement meaning the movement of 

1,000 gallons of material one (1) mile. 
 

(m) Ton.  Short ton consisting of 2,000 pounds.  Use net certified scale weights based on certified volumes. 
 

(n) Ton Mile.  A combination of linear and weight measurement meaning the movement of one (1) ton of 
material one (1) mile. 

 
 
SPS 160 
SECTION 160 -  QUALITY CONTROL & QUANTITY MEASUREMENT 
 
Construction 
 
160.02  Quality Control and Quantity Measurement System 
 

Under (a) Quality Control Plan,” add the following: 
  
(3)  Description of the testing facilities and information on when and where each of the required 
materials tests will be performed. 
(4)  Random sampling and/or measurement plan prepared in accordance with requirements in Table 
160."  
(5)  A log of all samples that are taken by the Contractor shall be maintained for the duration of the 
contract, and provided to the Project Lead upon request.  Test results on all samples shall be given directly 
to the Project Lead within 8 hours of test completion. 



 

 

 
160.03  Sampling, Testing, Inspection, and Measurement of Quantities 
 

Add the following: 
 
Minimum sampling and testing FREQUENCY is defined in Table 160. 
   
Sampling and testing by the contractor shall meet the applicable AASHTO and ASTM Standards.  Unless 
waived by the Project Lead, the Project Lead will inspect both sampling and testing equipment and 
procedures prior to production.  The testing laboratory (including equipment and personnel) shall be 
operational and available for inspection at least 2 days prior to producing aggregate for acceptance.  The 
testing facility shall be located far enough from construction machinery to avoid harmful vibrations.   



 

 

TABLE 160 
 
SAMPLING, TESTING AND MEASUREMENT REQUIREMENTS 
 
A soil type is defined such that all soil in the represented volume shall have the same group symbol in the Unified 
Soil Classification system (ASTM D 2487) and the percent passing the No. 4 sieve shall not vary more than 10 
percent between samples. 
 
Wherever a AASHTO T99 or T180 moisture density curve is required, gradation data will be provided as shown 
below.  The moisture density sample shall maintain the same percentage of coarse material (passing 50 mm and 
retained on a number 4 sieve) as in the original field sample.  Field density testing of soil will normally require the use 
of AASHTO T224, Coarse Particle Correction. 
 
   Field Sample   Moisture Density Test Material 
  Percent plus 19 mm    Percent plus No. 4 
  Percent 19 mm to No. 4 sieve 
  Percent minus No. 4 sieve 
 
Where random sample or random measurement is specified, it shall be a stratified statistically random sample.  
Random numbers are to be determined by ASTM D3665 Section 5.1 thru 5.7, or a computer generated random number 
program approved by the Project Lead.  The sampling must be stratified to eliminate the possibility of sample points 
being "clustered".  Stratification is done by dividing the total quantity for the applicable bid item by the sample 
FREQUENCY.  This process divides the total project quantity of one lot into sublots.   The random number is used to 
obtain a random sampling point within each sublot.  The contractor may terminate a lot, and start a new lot when 
approved by the Project Lead.  Once a lot is terminated it may not be combined with any other lot.  If material within a 
sublot fails to meet specification requirement, the Project Lead may allow the contractor to rework the sublot materials 
and resample at a different randomly selected location.  
 

Key to symbols used in table: 
 

CT:  Sampling and testing by contractor's personnel identified by name on the approved 
contractor's Q/C plan.  Interim approval of personnel submitted will be based on specified training 
or experience requirements. Final approval will be based on observation of work performance on 
the project. 
 
PE:  Sampling and testing under the direction of and certification by a registered engineer retained 
by the contractor and specifically identified on the approved contractor's Q/C plan. 
 
FS:  Sampling, testing, measuring and/or data furnished by the Government. 

 
 

Note:  The minimum FREQUENCY shown in this table is for contractor Quality Control sampling and testing.  
The contractor can run additional samples over the minimum number specified in the table.  These additional 
samples can be taken in any manner, at any time desired by the contractor.  Quality assurance sampling and 
testing by the Forest Service may be done at any time or location. 



 

 

 
304.03 and 304A.03 Gradation 
 
Gradation and percent fracture 
 
 
 
 

CT/CT 
 
 
 

One random sample per 1,000 tons.  The 
FREQUENCY may be increased by the CO to one 
sample per day if less than 1,000 tons is 
produced per day.  Minimum of three samples 
per project. 

  
304.04 and 304A.04 Quality (For both designated and contractor furnished sources)  
   
Los Angles Abrasion, Coarse and Fine 
Durability Index 
 
Tests shall be completed within one week of 
sampling date 

CT/PE Composite of random gradation samples taken 
during production or random samples taken from 
finished product. 
 
The number of samples depends on project size: 
 
To 15,000 tons-3/project or source 
Over 15,000 tons-3/project or source, 
Plus 1/10,000 tons thereafter. 
 

Liquid Limit, Plasticity Index CT/PE Same as gradation sample if fines are plastic.  If 
PE determines fines in source are non-plastic, no 
further tests are necessary.   
 

304.12 and 304A.11 Thickness & Width Requirements 
 
Measurement of Aggregate thickness 
and width 

CT/CT Random measurements:  5 per km minimum of 10 
per project.  For non-highway projects:  10 tests 
per 
 

Composition (Concrete Mix Design) 
Concrete mix design & aggregate tests PE/PE One mix design submittal for each concrete class, 

including all the required tests on mix and 
aggregate for each source. 

Aggregate moisture content CT/CT One test per day on fine and coarse aggregate 
 

 
552.10 Quality Control of Mix 
 
Mixing CT/CT As required per Specifications 
   
Delivery and Sampling – Acceptance 
Tests (Concrete slump, air content, unit  
weight and test cylinders) 

PE/PE One set of tests per truck 
Four acceptance test cylinders per 
truck (two QC & two QA – 28 day breaks) 
Contractor shall be responsible for any 
additional field cure test cylinders to determine 
concrete strengths for construction progress.   
 

Testing (Compressive Strength) --/PE Two cylinders per truck 
Two remaining test cylinders for each 
Truck to be supplied to Government  
For QA testing. 

 



 

 

 
 
SPS 175 
 
SECTION 175 – CONSTRUCTION STAKING 
 
 
Description 
 
175.01 Work . 

Construction staking shall be completed by the Contractor after the notice to proceed and will include 
staking for the roadway and bridge.  The Contractor is responsible for maintaining construction staking after 
notice to proceed, as required to construct the roadway and bridge. 

 
Measurement 
 
175.05 Method 

“Payment for any work described under this section shall be paid for under item 175(06) Staking Major 
Structures, Type Bridge, Precision A.”  

 
 
SPS 204 
 
SECTION 204-SOIL EROSION & POLLUTION CONTROL 
 
Measurement 
 
204.14 Method.  Add the following: 
 

Quantities shown for item 204(05) Straw Bales are for the discretionary use of the Government and are in 
addition to any bales that the Contractor intends to incorporate into the project as a part of the permanent 
and temporary erosion control measures as required under this specification.   

 
Payment 
 
204.15 Basis .  Add the following:  
 

Payment for straw bales  furnished and erected by the Contractor as a part of the Soil Erosion and Pollution 
Control Plan will be paid for under item 204(19) Soil Erosion and Pollution Control. 

 
 
 
SPS 206 
SECTION 206 - STRUCTURAL EXCAVATION FOR MAJOR STRUCTURES 
 
 
DESCRIPTION 
 
206.01 Work      
 

Add the following to this subsection: 
 
This work shall include all excavation required to remove existing bridge fills and create the new channel 
configuration. 



 

 

 
  
CONSTRUCTION 
 
a. Backfill. 
 

Replace the second sentence of the first paragraph with the following: 
 
Compaction shall be attained with a minimum of (3) passes of approved mechanical compaction equipment 
or until there is no visible deflection under load. 

  
Replace the third paragraph with the following: 
 
“Backfill or embankment material shall be placed on both abutments of a spill-through type abutment so that 
not more than two (2) feet of elevation difference exists between the backfill or embankment of the two 
abutments.  No embankment or backfill shall be placed higher than one (1) foot below the top of the cap until 
after the superstructure has been placed. 

 
MEASUREMENT 
 
a.   Method. 
 

Replace the second paragraph with the following: 
 
“Measure structural excavation by Lump Sum.  Include all excavation removal described and structural 
backfill for the bridge.  Placement of excess suitable material for embankment shall be measured and paid for 
under item 203(11), Embankment. 

 
 
SPS 251 
SECTION 251  -  RIPRAP 
 
Payment 
 
251.13  Basis.  Add the following: 
 

"The cost of excavation and embankment required for placement of riprap is incidental to this pay item and 
no separate payment will be made.”  

 
 
SPS 260 
SECTION 260 – GEOCELL ABUTMENT STABILIZATION 
 
Description 
 
260.01 Work.  Construct geocell abutment stabilization at each abutment using Presto Geoweb Cellular Confinement 
System, Webtec TerraCell, or approved equal in accordance with the plans and manufacturer’s recommendations. 
 
Materials 
 
260.02 Requirements.  Ensure that material conforms to specifications in the following subsections: 
 
 Coarse Granular Backfill    703.03 
 Geocell      726 



 

 

 Geotextile, Type II (B)    714.01 
 
Construction 
 
260.03 General.  Perform the work specified in Section 206.  Use ditches, grading or similar methods to prevent 
surface runoff that may occur during inclement weather from ponding in the foundation excavation. 
 
260.04 Geotextile Installation.  Place the geotextile according to Section 221 or AS SHOWN ON THE DRAWINGS.  
Ensure that the surface upon which the geotextile is to be placed is uniform and is reasonably smooth and free of 
obstructions, depressions, and debris that could damage the geotextile.  Have the surface approved by the Project 
Lead prior to placing geotextile.   
 
Lay the geotextile without tension, stress, wrinkles or creases.  Sew or overlap adjacent strips a minimum of 12” at 
joints.  Insert securing pins through both strips of overlapped geotextile at minimum intervals of 3 feet, but no closer 
than 2 inches to each edge, to prevent the geotextile from being displaced. 
 
Have the installed geotextile approved by the Project Lead prior to setting the geocells. 
 
260.05 Geocell Installation.  Place the geocell sections directly on the prepared subgrade.  Expand the geocell 
sections into position at the grades and lines AS SHOWN ON THE DRAWINGS.  Hold the expanded goecell 
sections with suitable “stretcher frames,” steel stakes driven inside selected outer cell walls, or other similar methods 
as allowed by the geocell manufacturer prior to filling.  Ensure that the individual cells have been expanded to the 
minimum dimensions required by the manufacturer.  If necessary, field cut sections as per the manufacturer’s 
recommendations to the lines SHOWN ON THE PLANS. 
 
Connect geocell panels in accordance with the manufacturer’s recommendations. 
260.06 Infill Placement.  Furnish the Project Lead with the manufacturer’s specific recommendations for backfilling 
prior to placement of the geocells. 
 
Place coarse granular backfill meeting subsection 703.03 into the expanded cells with equipment appropriate for the 
site conditions such as a backhoe or a front-end-loader.  Do not drop infill material more than 3 feet to avoid damage 
or displacement of the cell walls. 
 
Overfill the geocell cells and level to a minimum of 2 inches above the top of the cell walls.  A front-end loader may be 
used to place the infill provided that it only traffics above geocell sections that have been filled and covered with the 
minimum 2 inches of additional material.  Compact the infill material with a vibratory plate compactor.  Operate 
compaction equipment over the full width of the geocell until visible deformation of the infill ceases.  Make at least 
three complete passes.  Grade the surface to be ½ inch above the top of the cells.  Ensure that the cell walls are not 
exposed after fine grading is completed. 
 
Use the geocell manufacturer’s specific recommendations for backfilling if they are more stringent than stated above. 
 
Measurement 
 
260.07 Method.  Use the method of measurement that is DESIGNATED IN THE SCHEDULE OF ITEMS. 
 
Payment will be based on the contract unit price of geocell material placed and accepted.  This will be exclusive of 
wastage and material placed outside the neat lines SHOWN ON THE PLANS.   
 
Payment 
 
260.08 Basis.  The accepted quantities will be paid for at the contract unit price for the PAY ITEM DESIGNATED IN 
THE SCHEDULE OF ITEMS. 
 



 

 

The cost for furnishing and placing the Coarse Granular Backfill and geotextile required for geocell infill is incidental 
to this pay item and no separate payment will be made. 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
 
260 (01) Geocell abutment stabilization, 6 inch depth   Square Yard 
 
 
SPS 552 
SECTION 552 – STRUCTURAL CONCRETE 
 
Description 
 
Construction 
 
552.03  Composition (Concrete Mix Design).  Delete the following subsections for Class A concrete only: 
 

"(n), (p), (r) except for material finer than the 75 mm sieve, and (s)." 
 
 
Construction 
 
552.03  Composition (Concrete Mix Design).   

 
(x)  Change the last sentence of this subsection to: 

 
"The maximum air content shall be 8 percent." 

 
552.09  Delivery.  Change the third sentence of the second paragraph to: 
 

"Never allow the time interval between placement to exceed 30 minutes (20 minutes under hot weather 
conditions.)" 

 
(a)  Truck Mixer/Agitator.  Delete the last sentence of the second paragraph. 
 

552.10  Quality Control of Mix.   
 

(b)  Delivery & Sampling. 
 

(3)  Replace the first sentence of the second paragraph with the following: 
 

"Sampling shall be done in accordance with AASHTO T 141." 
 

(4)  Delete the second sentence of the subsection. 
 

(c)  Testing.   Add the following: 
 

"Unless SHOWN ON THE DRAWINGS, all structural concrete elements will have been designed by 
the strength method."  
 
 

552.12   Temperature and Weather Conditions. 



 

 

 
(a)  Cold Weather.  Replace the last two sentences of the second paragraph with: 
 

"Submit to the Project Lead a cold weather plan for approval 21 days in advance of anticipated need. 
No placement of concrete shall be made if cold weather conditions are anticipated within 7 days without 
an approved plan." 

 
 
SPS 555 
SECTION 555  - STEEL STRUCTURES  
 
Construction 
 
555.03 General 
 
Change the first sentence to read, 
 
Fabricate the structural steel in a fabricating plant that is certified as “Category II or Simple Steel Bridges,” under the 
American Institute of Steel Construction (AISC) Quality Certification Program. 
 
555.17  Connections Using High-Strength Bolts. 
 

(c)  Installation. 
 

(1) Rotational-Capacity Tests. 
 
Change 'AASHTO M 164M, subsection 8.5" to 'ASTM A 325M, Test Method'. 

 
 
SPS 557 
SECTION 557  -  TIMBER STRUCTURE. 
 
Description 
 
557.01  Work.  Furnish, fabricate, erect, and paint structural timber, including all required yard lumber  and hardware. 
 
557.02  Requirements.   Furnish material that conforms to specifications in the following section and subsections: 
 
  Hardware & Structural Steel................................................. 716.02 
  Painting................................................................................. 563 
  Structural Glued Laminated Timber...................................... 716.04 
  Treated Structural Timber & Lumber................................... 716.03 
  Untreated Structural Timber & Lumber................................ 716.01 
 
Furnish, the following compliance certificates to the Project Lead upon delivery of the materials to the jobsite: 
 

(a)  Verification of compliance with grading rules and species of timber and lumber. Provide certification by 
an agency accepted as competent by the American Lumber Standards Committee (ALSC). 
 
(b)  Lot certification of each charge for preservative, penetration in millimeters, and retention in kilograms per 
cubic meter (assay method) by a qualified independent inspection and testing agency.  In addition, have the 
producer of the treated products provide written certification that  Best Management Practices (BMP's) in 
accordance with "Best Management Practices for Treated Wood in Western Aquatic Environments," 



 

 

published by the Western Wood Preservation Institute (WWPI) and Canadian Institute of Treated wood,  
were followed, including a description and appropriate documentation of the applicable BMP's used.   
 
(c)  Certification from a qualified inspection and testing agency indicating that all glued laminated members 
are in accordance with the requirements of American National Standard for Wood Products, "Structural 
Glued Laminated Timber"  (ANSI/AITC A190.1) modified as SHOWN ON THE DRAWINGS. 
 
(d)  Such other certifications as SHOWN ON THE DRAWINGS or called for in the SPECIAL PROJECT 
SPECIFICATIONS. 

 
Incise all glued laminated and solid sawn members thicker than 50 mm in accordance with  AWPA standard 
C1, unless otherwise SHOWN ON THE DRAWINGS. 
 

Provide shop drawings for all timber 21 days in advance of fabrication when SHOWN ON THE DRAWINGS or in the 
SPECIAL PROJECT SPECIFICATIONS.  Show all dimensions and fabrication details for all cut, framed, or bored 
timbers. 
 
Construction 
 
557.03  General.  Perform the work under Section 206.  Furnish structural lumber and timber of the required stress 
grade. 
 
Clear stacks of weeds, rubbish, or other objectionable material form the ground under and in the vicinity of all stored 
material.  Place the bottom layer of material at lease 200 mm above the ground level.  Provide sufficient support to 
prevent sagging. 
 
Open-stack untreated material to shed water.  Stack material in layers on spacers (stickers) that extend across the full 
width of the stack to allow for free air circulation.  Align all stickers vertically and space them at regular intervals. 
 
Close-stack treated material to shed water. 
 
Protect material from the weather.  If covered, used sheet material such as water-resistant paper or opaque 
polyethylene film.  Do not cover with impervious membranes, such as polyethylene film, during dry weather.  Slit 
individual wrappings full length or puncture on the lower side to permit drainage of water. 
 
Store and protect glued laminated timber in accordance with the recommendations for Loading and Handling, Job Site 
Storage, and Erection in "Recommended Practice for Protection of Structural Glued Laminated Timber During Transit, 
Storage, and Erection," published by the American Institute of Timber Construction, AITC 111. 
 
Use slings or other devices to protect corners of heavy construction timbers and banded packages of heavy 
construction timber 
 
557.04  Treated Timber.  Fabricate timbers before treatment.  Handle treated timber according to the Consumer 
Information Sheet published by AWPA.  Do not cut, frame, or bore treated timber after treatment unless approved by 
the Project Lead.  Handle treated timbers carefully and do not drop, damage outer fibers, or penetrate the surface with 
tools.  Do not use cant dogs, hooks or pike poles.  In coastal waters, do not cut or bore timber below the highwater 
mark. 
 
Field treat all cuts, abrasions, bolt holes, and recesses that occur after treatment in accordance with the requirements 
specified in AWPA standard M4, Standard for the Care of Pressure-Treated Wood Products.  Plug all unused holes 
with preservative-treated plugs.  Perform all field-applied preservation treatment with necessary precautions so as to 
prevent and soil and/or water contamination.  
557.05  Untreated Timber.  Field treat the following untreated timber surfaces in accordance with AWPA standard 
M4. 



 

 

 
(a)  All ends and Tops, and all contact surfaces of posts, sills, and caps. 

 
(b)  All ends, joints, and contact surfaces of bracing and truss members. 
 
(c)  All surfaces of timber bumpers and the back faces of bulkheads. 
 
(d) All other timber that will be in contact with earth. 
 

557.06  Workmanship.  Cut and form all lumber and construction timbers so all joints will have even bearing over the 
entire contact surface.  Do not use shims in makings joints.  Construct all joints to be closed.  Drive nails and spikes 
to set the heads flush with the wood surface.  Use the same end, face, and edge of the timber member for all layout 
dimensions.  Bore all holes from mating faces. 
 
557.07  Holes for Bolts, Dowels, Rods & Lag Screws.  Bore holes for machine bolts with a bit 1.5 mm larger than the 
diameter, except when galvanized bolts are specified.  In this case, drill all holes 3 mm greater than the bolt size.  Drill 
the depth of lag screw bolt holes 25 mm less than the length of the screw head and with a diameter approximately 75 
percent of the shank diameter. 
 
557.08  Hardware.  Furnish the hardware as SHOWN ON THE DRAWINGS, as specified below.   
 

(a) Bolts & Washers.  Final tighten all nuts to provide proper bearing, and cut off excess bolt lengths of 
more than 25 mm.  After final tightening, check or burr all bolts effectively with a pointing tool to prevent 
loosening of the nuts.   

 
Use malleable iron washers with a diameter approximately four times the bolt diameter under all bolt heads or 
nuts in contact with wood, unless otherwise SHOWN ON THE DRAWINGS. 

 
(b) Galvanizing.  Unless otherwise SHOWN ON THE DRAWINGS, ensure that all hardware for timber 
structures is galvanized.  Ensure that all fasteners, including nails, spikes, bolts, washers, and timber 
connectors, other than malleable iron, are galvanized. 
 

557.14  Stringers.  Glued-laminated stringers shall be positioned so that the camber is up for simply supported 
stringers.   
 
557.15  Glued Laminated Panel Decks.  Do not drag or skid panels.  When lifted, support panels in the weak-
moment plane at a sufficient number of points to avoid overstressing, and protect the edges from damage. 
 
Follow erection procedures given in FPL-263, Forest Service, Forest Products Laboratory (FPL), Madison, 
Wisconsin.   
 
Measurement 
 
b. Method 
 
Measure and payment for all work under this section shall be included in and considered incidental to the lump sum 
contract price for Item 560(01) – “Bridge Superstructure.” 
 
 
SPS 560 
SECTION 560 – BRIDGE SUPERSTRUCTURE 
 
Description 



 

 

 
560.01 
Work. 

This work shall consist of furnishing and erecting the bridge superstructure.  The bridge 
superstructure shall include the following: 

 
-Bridge Girders 
-Diaphragms  
-Timber Deck Panels  
-Bearing w/Anchorage Devices 
-Timber Backing Planks 
-Timber Bridge Curbs and 
All connection hardware, equipment, tools and other incidental materials needed to complete the 
work as shown in the plans. 

 
Materials 
 
560.02 
Requirements. 
    

Materials shall meet the requirements designated on the drawings and in the specifications. 
 
560.04 
Submittals. 
  

No shop drawings are required for the steel superstructure if constructed as shown on the 
drawings.  Optimal prefabricated steel bridge superstructure shall require shop drawings as 
outlined below. 

 
Construction 
 
560.05 
Performance 
 

The work shall conform to the applicable construction provision of the following subsections of 
the Standard Specifications and These Special Project Specifications. 
 
Structural Concrete…………………………………………………..552 
Steel Structures………………………………………………………555 
Timber Structures……………………………………………………557 
Bearing Devices……………………………………………………..564 

 
560.03 
Bridge Superstructure – Optional Prefabricated Bridge Superstructure 
Design Requirements. 

An optional prefabricated bridge superstructure shall be designed for HS-20 loading in accordance 
with the AASHTO Standard Specifications for Highway Bridges, 17th, except deflections shall not 
exceed L/360 for live loads.  The superstructure geometry and general configuration shall be as 
shown on the drawings.  The timber glued-laminated deck and curbs are to be maintained as shown 
on the drawings.  An alternative deck system will not be allowed.  Total depth of superstructure 
from top of running surface to bottom of steel stringers may vary by not more than –3 inches or +3 
inches from that shown on the drawings.  The profile grade shown on the drawings shall be 
maintained.  The bottom of footing elevations shown on the drawings shall be adjusted to account 
for any difference in superstructure depth.  All costs associated with additional excavation, 



 

 

approach roadway work or removal of excess material due to a different superstructure depth shall 
be included in the ump sum cost for Structural Excavation. 
 
A prefabricated bridge superstructure shall consist of a single or two major longitudinal 
components.  A positive means of attaching components together with steel cross-bracing or 
diaphragms, placed at a minimum of 1/3 span points along the span, is required and may vary from 
the details shown on the drawings. 
 
An alternative prefabricated bridge superstructure shall be designed by a licensed professional 
engineer.  Design calculations and detail drawings shall bear the signature, date and seal of a 
professional engineer and be submitted to the engineer for approval.  Drawings shall provide 
complete details of the bridge superstructure.  All detail changes to elevations, backing planks or 
abutments, from those shown on the drawings, are the responsibility of the contractor and shall be 
identified and shown on the drawings for approval. 

 
 
Measurement & Payment 
 
560.06 
Method and Basis 

Measurement and payment for fabrication, furnishing and installation the bridge superstructure 
shall be included in and considered incidental to the lump sum contract price for Item 560(01) – 
“Bridge Superstructure”.  This price shall include all materials, labor, tools, equipment and 
incidental items necessary to complete the work. 

 
 
 
SPS 601 

 
SECTION 601 – MOBILIZATION 
 
Description 
 
601.01 Work.  Add the following: 
 
Noxious Weed Control Requirements: 
 
Clean all construction equipment prior to entry onto the project area.  Remove all dirt and plant parts and material that 
could carry noxious weed seeds into the project area.  Only construction equipment so cleaned and inspected by the 
Forest Service will be allowed to operate within the project area.  Treat all subsequent move-ins of construction 
equipment in the same manner as initial move-ins.  “Construction equipment” does not include personal vehicles, 
paving equipment or support equipment that remains on the main travel route. 
 
Prior to the initial move-in, the contractor shall make all construction equipment available for inspection by the 
Government at an agreed upon location.  Provide the Government at least 24 hours advance notification when 
equipment is ready for inspection.  
 
Payment 
 
601.03 Basis.  Add the following: 
 
Include all costs associated with the cleaning of equipment in the unit price bid for Mobilization. 
 
 



 

 

 
 
SPS 637 
SECTION 637 – EQUIPMENT RENTAL 
 
Payment 
 
Add the following pay item: 
 
Pay Item                Pay Unit 
 
637(01)  Hydraulic Excavator with Thumb, Minimum 150  Hour 
  Flywheel HP 
 
 
 
SPS 703 
SECTION 703  - AGGREGATE 
 
703.01  Fine Aggregate for Portland Cement Concrete 
 

(a)  Change 'AASHTO M 6, class B' to 'AASHTO M 6, Class A'. 
 
 
SPS 726 
SECTION 726 – GEOCELL 
 

Furnish geocell panels consisting of sheet strips fabricated from high-density polyethylene (H.D.P.E.), 
which are connected in series at offset, full-depth ultrasonic seams, aligned perpendicular to the longitudinal 
axis of the strips.  When expanded, the interconnected strips form the walls of a flexible, three-dimensional 
cellular confinement structure into which the specified infill materials can be placed. 

 
Ensure that the polyethylene material used to fabricate the geocell sections is treated to resist ultraviolet 
degradation and that is conforms to the following: 

 
(4) Density………………………………0.935-0.965 g/cm3 per ASTM 
      D1505 

 
  (b) Environmental Stress 
             Crack Resistance (ESCR)……….2000 hour per ASTM D1693 
 

Use strips with a sheet thickness, of 1.27 mm –5% +10% (50 mil –5% +10%) tested per ASTM D5199.  
Thickness shall be determined in the flat, before any surface texturing or other surface disruption. 

 
Ensure that cell seam strength is uniform over the full depth of the cell.  Test short-term peel strength per 
U.S. Army Corps of Engineers Technical Report GL-86-19, Appendix A.  Provide a minimum seam peel 
strength of 2000 N (450 lb) for the 203 mm (8.0 in) depth cell. 

 
Test seam hang-strength for a period of 30 days minimum at room temperature.  Room temperature is defined 
in ASTM E41.  Use test samples made by welding two 102 mm (4 in) wide polyethylene strips together.  
Ensure that a test sample consisting of two carbon black stabilized strips supports a 72.5 kg (160 lb) load for 
the test period that a test sample consisting of carbon black stabilized strip and HALS stabilized strip 
supports a 63.5 kg (140 lb) load for the test period. 

 



 

 

Furnish the Project Lead with a certificate signed by legally authorized official from the company that 
manufactured the geocell.  Ensure that the certificate attests the geocell meets the chemical, physical, 
material and manufacturing requirements stated in the specification.  When requested by the Project Lead, 
furnish a sample of the geocell from each lot for verification testing. 

 
During shipment and storage, wrap the geocell in heavy-duty protective covering.  Protect the geocell from 
mud, soil, dust, debris and sunlight prior to installation. 

 
 
 

The following products meet this specification: 
 

GEOWEB manufactured by Presto Products Company, P.O. Box 2399, Appleton, WI 54913-2399, telephone 
920-738-1222. 

 
TERRACELL manufactured by Webtec, Inc., P.O. Box 19729, Charlotte, NC 28219, telephone 704-398-0954. 



 

 

 
 
 
WAGE RATE: HEAVY 
GENERAL DECISION: MT20030001 11/28/2003 MT1  
 
Date: November 28, 2003 
General Decision Number: MT20030001 11/28/2003 
 
Superseded General Decision Number: MT020001 
 
State: Montana 
 
Construction Types: Heavy 
 
Counties: Montana Statewide. 
 
HEAVY CONSTRUCTION PROJECTS 
 
ZONE DEFINITIONS 
 
CARPENTERS, *CEMENT MASONS, LABORERS, POWER EQUIPMENT OPERATORS 
AND TRUCK DRIVERS 
 
The zone hourly rates applicable to each project shall be 
determined by measuring the road miles over the shortest 
practical maintained route from the nearest County Court House 
of the folowing listed towns to the center of the job: 
 
BILLINGS, BOZEMAN, BUTTE, GREAT FALLS, HAVRE, HELENA, 
KALISPELL, LEWISTOWN, MILES CITY, MISSOULA 
 
Zone 1:   0 to 30 miles - Base Pay 
Zone 2:  30 to 60 miles - Base Pay + $2.20 
Zone 3:  Over 60 miles - Base Pay + $3.70 
 
*CEMENT MASONS ZONES:  The above cities plus DILLON, GLASGOW, 
GLENDIVE, SIDNEY 
---------------------------------------------------------------- 
 
Modification Number     Publication Date 
           0             06/13/2003 
           1             11/07/2003 
           2             11/28/2003 
 
 CARP0028-002 05/01/2003 
 
STATEWIDE EXCEPT BEAVERHEAD AND SILVER BOW COUNTIES 
 
                                   Rates          Fringes 
 
  Carpenters: (Zone 1) 
     Carpenter...................$ 19.85             5.83 
     Millwright..................$ 21.85             5.83 



 

 

     Piledrivermen...............$ 19.85             5.83 
   
---------------------------------------------------------------- 
 CARP0028-004 06/01/2000 
 
STATEWIDE EXCEPT BEAVERHEAD AND SILVER BOW COUNTIES 
 
                                   Rates          Fringes 
 
  Diver..........................$ 54.93             5.70 
   
  Diver Tender...................$ 26.25             5.70 
   
---------------------------------------------------------------- 
 CARP0112-001 05/01/1998 
 
BEAVERHEAD AND SILVER BOW COUNTIES 
 
                                   Rates          Fringes 
 
  Carpenters: (Zone pay not 
  applicable) 
     Carpenter...................$ 16.71             4.82 
     Millwright..................$ 17.21             4.82 
     Pile Driver.................$ 17.71             4.82 
   
---------------------------------------------------------------- 
 ELEC0044-001 06/01/2002 
 
BEAVERHEAD, BIG HORN, BLAINE, BROADWATER, CARBON, CARTER, 
CASCADE, CHOUTEAU, CUSTER, DANIELS, DAWSON, DEER LODGE, FALLON, 
FERGUS, GALLATIN, GARFIELD, GLACIER, GOLDEN VALLEY, GRANITE, 
HILL, JEFFERSON, JUDITH, BASIN, LEWIS AND CLARK, LIBERTY, 
MADISON, MCCONE, MEAGHER, MINERAL, MISSOULA, MUSSELSHELL, PARK, 
PETROLEUM, PHILLIPS, PONDERA, POWDER RIVER, POWELL, PRAIRIE, 
RAVALLI, RICHLAND, ROOSEVELT, ROSEBUD, SHERIDAN, SILVER BOW, 
STILWATER, SWEET GRASS, TETON, TOOLE, TREASURE, VALLEY, 
WHEATLAND, WIBAUX, AND YELLOWSTONE COUNTIES 
 
                                   Rates          Fringes 
 
  Line Construction 
     (1) Lineman.................$ 25.79       4.25%+6.71 
     (2) Equipment Operator......$ 20.63       4.25%+6.34 
     (3) Experienced 
     Groundman...................$ 16.76       4.25%+6.07 
   
---------------------------------------------------------------- 
 ELEC0233-001 06/01/2003 
 
Blaine, Cascade, Chouteau, Fergus, Glacier, Hill, Judith Basin, 
Liberty, Petroleum, Phillips, Pondera, Teton, Valley, and 
Wheatland Counties 
 



 

 

                                   Rates          Fringes 
 
  Electrician....................$ 22.36       4.25%+7.70 
   
---------------------------------------------------------------- 
 ELEC0233-002 06/01/2003 
 
BEAVERHEAD, DEER LODGE,GRANITE, JEFFERSON, MADISON, POWELL, AND 
SILVER BOW COUNTIES 
 
                                   Rates          Fringes 
 
  Electrician....................$ 22.73       4.25%+7.77 
   
---------------------------------------------------------------- 
 ELEC0233-006 06/01/2003 
 
BROADWATER, LEWIS AND CLARK, AND MEAGHER COUNTIES 
 
                                   Rates          Fringes 
 
  Electrician....................$ 22.36       4.25%+7.70 
   
---------------------------------------------------------------- 
 ELEC0532-001 06/01/2002 
 
GALLATIN, PARK, AND SWEET GRASS COUNTIES 
 
                                   Rates          Fringes 
 
  Electrician....................$ 21.36       4.25%+6.84 
   
---------------------------------------------------------------- 
 ELEC0532-003 06/01/2002 
 
BIG HORN, CARBON, CARTER, CUSTER, DANIELS, DAWSON, FALLON, 
GARFIELD, GOLDEN VALLEY, McCONE, MUSSELSHELL, POWDER RIVER, 
PRAIRIE, RICHLAND, ROOSEVELT, ROSEBUD, SHERIDAN, STILLWATER, 
TREASURE, WIBAUX AND YELLOWSTONE COUNTIES 
 
                                   Rates          Fringes 
 
  Electrician....................$ 22.80       4.25%+7.48 
   
---------------------------------------------------------------- 
 ELEC0768-001 06/01/2001 
 
FLATHEAD, LAKE, LINCOLN, MINERAL, MISSOULA, RAVALLI, AND 
SANDERS COUNTIES 
 
                                   Rates          Fringes 
 
  Electrician....................$ 23.00             7.28 
   



 

 

---------------------------------------------------------------- 
 ELEC0768-003 04/01/2003 
 
FLATHEAD, LAKE, AND LINCOLN COUNTIES 
 
                                   Rates          Fringes 
 
  Line Construction 
     (1) Cable Splicer...........$ 27.03             9.81 
     (2) Lineman.................$ 24.85             9.84 
     (3) Groundman...............$ 16.48             9.07 
   
---------------------------------------------------------------- 
 ENGI0400-001 05/01/2001 
 
                                   Rates          Fringes 
 
  Power Equipment Operator 
  (Zone 1) 
     Group 1.....................$ 17.74             4.90 
     Group 2.....................$ 18.16             4.90 
     Group 3.....................$ 18.53             4.90 
     Group 4.....................$ 18.78             4.90 
     Group 5.....................$ 19.76             4.90 
     Group 6.....................$ 20.27             4.90 
     Group 7.....................$ 21.81             4.90 
 
  POWER EQUIPMENT OPERATORS CLASSIFICATIONS   
   
  GROUP 1:  Air Compressor; Auto Fine Grader; Belt Finishing 
  Machine; Boring Machine, small; Cement Silo; Crane, A-Frame 
  Truck Crane; Crusher Conveyor; DW-10, 15, and 20 Tractor 
  Roller; Farm Tractor; Forklift; Form Grader; Front-end Loader 
  under 1 cu yd; Heavy Duty Drills; Herman Nelson Heater; 
  Mulching Machine; Oiler, all except Cranes. & Shovels; 
  Pumpman. 
   
  GROUP 2:  Air Doctor; Backhoe/Excavator/Shovel to and 
  including 3 cu yd; Bit Grinder; Bituminous Paving Travel 
  Plant; Boring Machine, large; Broom, self-propelled; Concrete 
  Travel Batcher; Concrete Float & Spreader; Concrete Bucket 
  Dispatcher; Concrete Finish Machine; Concrete Conveyor; 
  Distributor; Dozer, Rubber- Tired, Push & Side Boom;  
  Elevating Grader/Gradall; Field Equipment Serviceman; 
  Front-end Loader 1 cu yd to including 5 cu yd; Grade Setter;  
  Heavy Duty Drills, all types; Hoist/Tugger, all; Hydralift & 
  similar; Industrial Locomotive; Motor Patrol, except Finish; 
  Mountain Skidder; Oiler - Cranes & Shovels; Pavement Breaker, 
  EMSCO; Power Saw, self-propelled; Pugmill; Pumpcrete/Grout 
  Machine; Punch Truck; Roller, other than Asphalt; Roller, 
  Sheepsfoot, self- propelled; Roller, 25 tons and over; Ross 
  Carrier; Rotomill under 6 ft; Trenching Machine; 
  Washing/Screening Plant. 
   



 

 

  GROUP 3:  Asphalt Paving Machine; Asphalt Screed; 
  Backhoe/Excavator/Shovel over 3 cu yd; Cableway Highline; 
  Concrete Batch Plant; Concrete Curing Machine; Concrete Pump; 
  Cranes, Creter; Cranes, Electric Overhead; Cranes, 24 tons 
  and under; Curb Machine/Slip Form Paver; Finish Dozer; 
  Front-end Loader over 5 cu yd; Mechanic/Welder; Pioneer 
  Dozer; Roller, Asphalt (Breakdown & Finish); Rotomill, over 6 
  ft; Scraper, single, twin, or pulling Belly Dump; Yo -Yo Cat. 
   
  GROUP 4:  Asphalt/Hot Plant Operator; Cranes, 25 tons to 44 
  tons; Crusher Operator; Finish Motor Patrol; Finish Scraper. 
   
  GROUP 5:  Cranes, 45 tons to including 74 tons; Crane, Tower, 
  all. 
   
  GROUP 6:  Cranes, 75 tons to including 149 tons; Crane, 
  Whirley, all. 
     
  GROUP 7:  Cranes, 150 tons to including 250 tons (add $1.00 
  for every 100 tons over 250 tons); Crane, Stiff-Leg or 
  Derrick; Helicopter Hoist. 
---------------------------------------------------------------- 
 IRON0014-002 07/01/2003 
 
FLATHEAD, GLACIER, LAKE, LINCOLN, MINERAL, MISSOULA, AND 
SANDERS COUNTIES 
 
                                   Rates          Fringes 
 
  Ironworker.....................$ 21.62            11.63 
   
---------------------------------------------------------------- 
 IRON0841-002 07/01/2002 
 
REMAINING COUNTIES 
 
                                   Rates          Fringes 
 
  Ironworker.....................$ 18.80            11.86 
   
---------------------------------------------------------------- 
 LABO0098-001 05/01/2000 
 
                                   Rates          Fringes 
 
  Laborers: (Zone 1) 
     Group 1.....................$ 13.41             4.40 
     Group 2.....................$ 16.19             4.40 
     Group 3.....................$ 16.33             4.40 
     Group 4.....................$ 17.05             4.40 
 
  LABORERS CLASSIFICATIONS   
   
  GROUP 1:  Flagperson   



 

 

   
  GROUP 2:  All General Labor work; Burning Bar; Bucket man; 
  Carpenter Tender; Caisson Worker; Cement Mason Tender; Cement 
  Handler (dry); Chuck Tender; Choker Setter; Concrete worker; 
  Curb Machine-Lay Down; Crusher and Batch worker; Fence 
  Erector; Form Setter; Form Stripper; Heater Tender; 
  Landscaper; Pipe Wrapper; Pot Tender; Powderman Tender; Rail 
  and Truck Loaders and Unloaders; Riprapper; Sealants for 
  concrete and other materials; Sign Erection, Guard Rail and 
  Jersey Rail; Stake Jumper; Spike Driver; Signalman; Tail 
  Hoseman; Tool Checker and Houseman; Traffic Control worker. 
   
  GROUP 3:  Concrete Vibrator; Dumpman (Grademan); Equipment 
  Handler; Geotextile and Liners; High-Pressure Nozzleman; 
  Jackhammer (Pavement Breaker); Laser Equipment; Non-Riding 
  Rollers; Pipelayer; Posthole Digger (Power); Power Driven 
  Wheelbarrow; Rigger; Sandblaster; Sod Cutter-Power; Tampers 
   
  GROUP 4:  Asphalt Raker; Cutting Torch; Grade Setter; High- 
  Scaler; Power Saws (Faller & Concrete); Powderman ($1.00 per 
  hour above Group 4 rate); Rock & Core Drill; Track or Truck 
  mounted Wagon Drill; Welder including Air Arc 
---------------------------------------------------------------- 
 PAIN0260-001 07/01/2002 
 
BLAINE, BROADWATER, CASCADE, CHOUTEAU, DANIELS, FERGUS, 
GARFIELD, GLACIER, GRANITE (South of a line running East & West 
through the Southern city limits of Phillipsburg), HILL, 
JEFFERSON, JUDITH BASIN, LEWIS AND CLARK, LIBERTY, McCONE, 
MEAGHER, PETROLEUM, PHILLIPS, PONDERA, POWELL (South of a line 
running East & West through the Southern City limits of 
Helmsville), RICHLAND, ROOSEVELT, SHERIDAN, TETON, TOOLE, 
VALLEY, AND WHEATLAND COUNTIES 
 
                                   Rates          Fringes 
 
  Painter........................$ 13.85          1%+3.45 
   
---------------------------------------------------------------- 
 PAIN0260-002 07/01/2002 
 
FLATHEAD, GRANITE (North of a line running East & West through 
the Southern city limits of Phillipsburg), LAKE, LINCOLN, 
MINERAL, MISSOULA, POWELL (North of a line running East & West 
through the Southern city limits of Helmsville), RAVALLI, AND 
SANDERS COUNTIES 
 
                                   Rates          Fringes 
 
  Painter........................$ 16.85          1%+3.45 
   
---------------------------------------------------------------- 
 PAIN1922-001 08/01/2003 
 



 

 

BEAVERHEAD, BIG HORN, CARBON, CARTER, CUSTER, DAWSON, DEER 
LODGE, FALLON, GALLATIN, GOLDEN VALLEY, JEFFERSON, MADISON, 
MUSSELSHELL, PARK, POWDER RIVER, PRAIRIE, ROSEBUD, SILVER BOW, 
STILLWATER, SWEET GRASS, TREASURE, WIBAUX, AND YELLOWSTONE 
COUNTIES 
 
                                   Rates          Fringes 
 
  Painter 
     Industrial (Includes 
     Industrial Plants, 
     Tanks, Pipes, Bridges)......$ 18.00              a+b 
   
---------------------------------------------------------------- 
 PLAS0119-001 05/01/2000 
 
STATEWIDE (except Deer Lodge, Jefferson, Powell, and Silver Bow 
Counties) 
 
                                   Rates          Fringes 
 
  Cement Masons: (Zone 1) 
     Area 1......................$ 16.23             5.10 
     Area 2......................$ 17.30             5.10 
 
  AREA 1:  STATEWIDE (except Deer Lodge, Jefferson, Powell, and 
  Silver Bow Counties) 
   
  AREA 2:  DEER LODGE, JEFFERSON, POWELL, AND SILVER BOW 
  COUNTIES 
---------------------------------------------------------------- 
 PLUM0030-003 09/01/2003 
 
BIGHORN, BLAINE, CARBON, CARTER, CASCADE, CHOUTEAU, CUSTER, 
DANIELS, DAWSON, FALLON, FERGUS, GARFIELD, GLACIER, GOLDEN 
VALLEY, HILL, JUDITH BASIN, LIBERTY, McCONE, MEAGHER, 
MUSSELSHELL, PETROLEUM, PHILLIPS, PONDERA, POWDER RIVER, 
PRAIRIE. RICHLAND, ROOSEVELT, ROSEBUD, SHERIDAN, STILLWATER, 
TETON, TOOLE, TREASURE, VALLEY, WHEATLAND, WIBAUX AND 
YELLOWSTONE COUNTIES 
 
                                   Rates          Fringes 
 
  Plumber........................$ 24.20            10.05 
   
---------------------------------------------------------------- 
* PLUM0041-001 07/01/2002 
 
BEAVERHEAD, BROADWATER, DEER LODGE, GALLATIN, GRANITE, 
JEFFERSON, LEWIS AND CLARK, MADISON, PARK, POWELL, SILVER BOW, 
AND SWEET GRASS COUNTIES 
 
                                   Rates          Fringes 
 



 

 

  Plumber........................$ 24.30             7.55 
   
---------------------------------------------------------------- 
 PLUM0459-001 07/01/2003 
 
FLATHEAD, GLACIER, LAKE, LINCOLN, MINERAL, MISSOULA, RAVALLI, 
AND SANDERS 
 
                                   Rates          Fringes 
 
  Plumber........................$ 22.86             8.90 
   
---------------------------------------------------------------- 
 TEAM0002-001 06/01/1999 
 
                                   Rates          Fringes 
 
  Truck drivers: (Zone 1) 
     Group 1.....................$ 13.31             4.96 
     Group 2.....................$ 17.34             4.96 
 
  TRUCK DRIVERS CLASSIFICATIONS:   
   
  GROUP 1:  Pilot Car   
   
  GROUP 2:  All Combination Trucks and Concrete Mixers; 
  Distributor Driver; All Dry Batch Trucks; Dumpman, Gravel 
  Spreader Box Operator; All Dump Trucks and similar equipment 
  including DW 20, DW 21, or Euclid Tractor; Dumpsters; Flat 
  Trucks; Servicemen; Lowboys, Four-Wheel Trailers; Float 
  Semi-Trailer; Lumber Carriers, Lift Trucks & Fork Lifts; 
  Pick-up Driver hauling material;  Powder Truck (Bulk Unloader 
  type); Power Boom; Service Truck Dirvers, Fuel Truck Drivers, 
  Tiremen;  All Water Tank Drivers; Petroleum Products Drivers; 
  Trucks with Power Equipment such as Winch, A-Frame Truck, 
  Crane, Hydralift, Gout-Crete Truck, and Combination Mulching, 
  Seeding & Fertilizing Truck; Truck Mechanic 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 



 

 

prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis -Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 



 

 

 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 



 

 

 
 
 
WAGE RATE: HIGHWAY 
GENERAL DECISION: MT20030002 11/07/2003 MT2  
 
Date: November 7, 2003 
General Decision Number: MT20030002 11/07/2003 
 
Superseded General Decision Number: MT020002 
 
State: Montana 
 
Construction Types: Highway 
 
Counties: Montana Statewide. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Modification Number     Publication Date 
           0             06/13/2003 
           1             11/07/2003 
 
*  SUMT2001-001 09/04/2003 
 
**ZONE PAY** 
 
CARPENTERS, CEMENTS MASONS, IRON WORKERS, LABORERS, POWER 
EQUIPMENT OPERATORS, TRUCK DRIVERS 
 
The hourly wage rates applicable to each project shall be 
determined by measuring  the road miles over the shortest 
practical maintained route from the County Court House of the 
following towns to the center of the job: 
 
BILLINGS, BOZEMAN, BUTTE, GREAT FALLS, HAVRE, HELENA, 
KALISPELL, LEWISTOWN, MILES CITY, MISSOULA 
 
ZONE 1:  0 to 30 miles 
ZONE 2:  30 to 60 miles - Base Pay +$2.95 
ZONE 3:  Over 60 miles - Base Pay + $4.75 
 
                                   Rates          Fringes 
 
  Carpenters: 
     Carpenter...................$ 19.55             5.85 
     Piledriverman...............$ 19.55             5.85 
   
  Cement Mason...................$ 17.37             5.50 
   
  Electricians: 
     Area 1......................$ 18.74        2.93+3.8% 
     Area 2......................$ 20.13        4.76+3.8% 
     Area 3......................$ 19.98        3.44+3.8% 



 

 

     Area 4......................$ 19.84        3.51+3.8% 
     Area 5......................$ 20.54        3.54+3.8% 
     Area 6......................$ 18.02        3.44+3.8% 
    ELECTRICIANS AREA DESCRIPTIONS 
     
    AREA 1:  Beaverhead, Deer Lodge, Granite, Jefferson, MZdison, 
    Silver Bow, and Powell Counties 
     
    AREA 2:  Big Horn, Carbon, Carter, Custer, Dawson, Fallon, 
    Garfield, Golden Valley, Musselshell, Powder River, Prairie, 
    Rosebud, Stillwater, Treasure, Wibaux, and Yellowstone 
    counties 
     
    AREA 3:  Blaine, Cascade, Chouteau, Daniels, Fergus, Glacier, 
    Hill, Judith Basin, Liberty, McCone, Petroleum, Pondera, 
    Phillips, Richland, Roosevelt, Sheridan, Teton, Toole, 
    Valley, and Wheatland Counties 
     
    AREA 4:  Broadwater, Lewis and Clark, and Meagher Counties 
     
    AREA 5:  Flathead, Lake, Lincoln, Mineral, Missoula, Ravalli, 
    and Sanders Counties 
     
    AREA 6:  Gallatin, Park, and Sweet Grass Counties 
   
  Ironworker 
     Flathead, Glacier, 
     Lake, Lincoln, 
     Mineral, Missoula and 
     Sanders Cos.................$ 20.43            10.00 
     Remaining Counties..........$ 18.97            10.87 
   
  Laborers: 
     Group 1.....................$ 13.68             5.50 
     Group 2.....................$ 16.18             5.50 
     Group 3.....................$ 16.35             5.50 
     Group 4.....................$ 17.18             5.50 
    LABORERS CLASSIFICATIONS   
     
    GROUP 1:  Flag person   
     
    GROUP 2:  All General Labor work; Burning Bar; Bucket man; 
    Carpenter Tender; Caisson Worker; Cement Mason Tender; Cement 
    Handler (dry); Chuck Tender; Choker Setter; Concrete worker; 
    Curb Machine-Lay Down; Crusher and Batch Plant Worker; Fence 
    Erector; Form Setter; Form Stripper; Heater Tender; 
    Landscaper;   Pipe Wrapper; Pot Tender; Powderman Tender; 
    Rail and Truck   Loaders and Unloaders; Riprapper; Sealants 
    for Concrete and   other materials; Sign Erection, Guard Rail 
    and Jersey Rail;   Stake Jumper; Spike Driver; Signalman; 
    Tail Hoseman; Tool   Checker and Houseman; Traffic Control 
    worker 
     
    GROUP 3:  Concrete Vibrator; Dumpman (Grademan); Equipment 



 

 

    Handler; Geotextile and Liners; High-Pressure Nozzlemen; 
    Jackhammer (Pavement Breaker);  Laser equipment; Non-riding 
    Rollers; Pipelayer; Posthole Digger (power); Power Driven 
    Wheelbarrow; Rigger; Sandblaster; Sod Cutter-power; Tampers 
     
    GROUP 4:  Ashpalt Raker; Cutting Torch; Grade Setter; High- 
    Scaler; Power Saws (Faller & Concrete); Powderman ($1.00 per 
    hour above Group 4 rate); Rock & Core Drill; Track or Truck 
    mounted Wagon Drill; Welder including Air Arc 
   
  Line Construction 
     Equipment Operator..........$ 19.16             5.05 
     Groundman...................$ 15.40             5.05 
   
  Painters:......................$ 19.55             5.50 
    Pavement marking and related work. Includes operating marking 
    and all other equipment and all work involved  in traffic m 
    arking including removal, surface   preparation and 
    application of   pavement markings including epoxies, paints, 
    tape, buttons, thermo - plastics and any other products  
    applied for traffic marking purposes and for directing and 
    regulating traffic 
   
  Power Equipment Operator 
     Group 1.....................$ 17.51             5.50 
     Group 2.....................$ 18.38             5.50 
     Group 3.....................$ 19.12             5.50 
     Group 4.....................$ 19.71             5.50 
     Group 5.....................$ 20.85             5.50 
     Group 6.....................$ 21.44             5.50 
     Group 7.....................$ 23.22             5.50 
    POWER EQUIPMENT OPERATORS CLASSIFICATIONS    
     
    GROUP 1:  A-Frame Truck Crane; Air Compressor; Auto Fine 
    Grader; Belt Finishing Machine; Boring  Machine (small); 
    Cement   Silo, Crane; Crusher Conveyor, DW-10, 15, and 20 
    Tractor   Roller; Farm Tractor; Forklift; Form-Grader; 
    Front-end   Loader under 1 cu yd;Oiler, Heavy Duty Drills; 
    Pumpman; Oiler   (All, except Cranes and Shovels) 
     
    GROUP 2:  Air Doctor; Backhoe/Excavator/Shovel to & incl 3 cu 
    yd Bit Grinder; Bitunimous Paving Travel Plant; Boring 
    Machine, large: Broom, Self-Propelled; Concrete Bucket 
    Dispatcher; Concrete Conveyor; Concrete Finish Machine; 
    Concrete Float and Spreader; Concrete Travel Batcher; 
    Distributor; Dozer, Rubber tired, Push, and Side Boom;  
    Drills, Heavy Duty (all types); Elevating Grader/Gradall; 
    Field Equipment Serviceman; Front-end Loader 1 cu yd to and 
    incl. 5 cu yd; Grade Setter; Hoist/Tugger (All Hydralift & 
    Similar); Industrial  Locomotive;  Motor Patrol (Except 
    Finish); Mountain Skidder; Oiler, Cranes & Shovels; Pavement 
    Breaker, EMSCO; Power Saw, Self-Propelled; Pugmill; 
    Pumpcrete/ Grout Machine; Punch Truck; Rollers (All except 
    Asphalt Finish and Breakdown); Ross Carrier; Rotomill under 6 



 

 

    ft; Trenching Machine; Washing/Screening Plant 
     
    GROUP 3: Asphalt Finish Roller; Asphalt Breakdown Roller; 
    Asphalt Paving Machine; Backhoe/Excavator/Shovel larger than 
    3 cu yd; Asphalt Screed; Concrete Batch Plant; Cableway 
    Highline; Concrete Curing Machine; Cranes, 24 tons & under; 
    Cranes, Creter; Cranes, Electric Overhead; Concrete Pump; 
    Curb Machine/Slip Form Paver; Finish Dozer; Mechanic/Welder; 
    Pioneer Dozer; Rotomill 6 ft and over;  Scraper, Single 
    Engine; Scraper Twin or pulling Belly Dump; Yo Yo Cat 
    Front-end Loader over 5 cu yd; 
     
    GROUP 4:  Asphalt/Hot Plant Operator; Cranes, 25 tons to 44 
    tons; Crusher Operator; Finish Motor Patrol; Finish Scraper 
     
    SPECIAL OPERATORS:    
     
    GROUP 5:  Cranes, 45 tons to and including 74 tons    
     
    GROUP 6:  Cranes, 75 tons to and including 149 tons    
     
    GROUP 7:  Cranes, 150 tons to and including 250 tons; Cranes 
    over 250 tons: add $1.00 for every 100 tons over 250 tons; 
    Crane, Stiff-Leg or Derrick; Crane, Tower all); Crane, 
    Whirley (all); Helicopter Hoist 
   
  Truck drivers: 
     Group 1.....................$ 14.96             5.50 
     Group 2.....................$ 19.55             5.50 
   
    GROUP 1:  Pilot Car    
     
    GROUP 2:  Combination Truck and Concrete Mixer and Transit 
    Mixer; Dry Batch Trucks; Distributor Driver; Dumpman; Dump  
    Trucks and similar equipment; Dumpster; Flat Trucks; Lumber 
    Carriers; Lowboys; Pickup; Powder Truck Driver; Power Boom;  
    Serviceman; Service Truck/Fuel Truck/Tireperson; Truck 
    Mechanic; Trucks with Power Equipment; Warehouseman, 
    Partsman, Cardex and Warehouse Expeditor; Water Trucks 
   
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 



 

 

listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis -Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 



 

 

 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
 



 

 

Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA:  96X31220000 082433           323053BL080WDDOA        NA    96453  
COST 
CODE:  

000000000000  

AMOUNT:  $70,460.00  
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  DEC 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.204-7  Central Contractor Registration  OCT 2003    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-17  Labor Standards for Construction Work--Facilities Contracts  FEB 1988    
52.222-26  Equal Opportunity  APR 2002    
52.223-6  Drug-Free Workplace  MAY 2001    
52.228-3  Worker's Compensation Insurance (Defense Base Act)  APR 1984    
52.228-8  Liability and Insurance - Leased Motor Vehicles  MAY 1999    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-27  Prompt Payment for Construction Contracts  OCT 2003    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.242-14  Suspension of Work  APR 1984    
52.242-15  Stop-Work Order  AUG 1989    
52.242-17  Government Delay Of Work  APR 1984    
52.243-1  Changes--Fixed Price  AUG 1987    
52.243-5  Changes and Changed Conditions  APR 1984    
52.246-21  Warranty of Construction  MAR 1994    
52.249-1  Termination For Convenience Of The Government (Fixed 

Price) (Short Form)  
APR 1984    

52.249-10  Default (Fixed-Price Construction)  APR 1984    



 

 

52.249-13  Failure To Perform  APR 1984    
52.249-14  Excusable Delays  APR 1984    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.217-7015  Safety and Health  DEC 1991    
252.219-7011  Notification to Delay Performance  JUN 1998    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
Successor Contracting Officers  (52.201-4001) 
 
The Contracting Officer who signed this contract is the primary Contracting Officer for the contract.  Neverthless, 
any Contracting Officer assigned to the Seattle District and acting within his/her authority may take formal action on 
this contract when a contract action needs to be taken and the primary Contracting Officer is unavailable. 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 



 

 

 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows:  
none. 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if 
the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 



 

 

 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate 
is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far 
http://farsite.hill.af.mil 
http://www.dtic.nil/dfars  
 
(End of clause) 
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